NON COMPRHENSIVE AMC

A.	**SCOPE-** • Non comprehensive AMC is purely an operation based contract. • The contract period is for 12 Calendar months. Which can be further extended as per mutual understanding and agreement. • Before starting the AMC it is assumed that plant and all Equipments are in proper working conditions. • The plant is free from any major breakdown.
B.	**WORKING SHEDULE –** 1. Daily Operation of STP for 8 hrs/day - general shift. 2. Operation of STP 6 days/week. One operator per day. 3. Weekly one holiday & other holidays as per Government/Labour laws. 4. No. substitute policy. 5. Supportive staff/labour/causal worker (helping hand) should be arranged by customer to help to attend minor plant breakdowns. 6. Supply of consumables/Dosing Chemicals /Hardwares/Lubricating oils-grease etc. is in client's scope. 7. Expert visit One/month OR as reqd. MAX.- 12 /year is arranged to keep the plant running condition as per norms.
C.	**DAILY OPERATION INCLUDES –** i) Operating & running the plant as per mfg. guidelines. ii) Cleaning & removal of dirt/sludge from Bar Screen Chamber. iii) Removal of scum if required from aeration/clarifier. iv) Maintaining & controlling main digester in healthy condition. v) Mixing & preparing dosing chemicals in dosing tanks. vi) To attend minor leakages by informing client. vii) To keep the plant area clean & odour free. viii) Fill & update the data in log books provided. ix) Collect & handover the treated water sample to client for Laboratory Testing. X) All operators are in proper Dress code and equipped with all necessary safety gears reqd. XI) All std. reqd. log sheets /Registers /formats will be in our scope.
D.	**EXCLUSIONS & LIMITS –** i) Any kind of raw material/consumables/Equipments etc. purchase. ii) Any kind of maintenance/breakdown work of plant Equipments like pump, blowers etc. iii) Any kind of Civil, Fabrication & Electrical works. iv) Working & operating the plant beyond prescribed daily time schedule. v) Operating of any Equipments beyond plant boundary & scope limits.